

| B20-02, Kitchen Equipment | Quantity | Citisco | | | | Owens Equipment | | | | Mobile Fixture | | | | Kamran & Company | | | |
|--|----------------|---|-------------|----------------|---------------------|-----------------|-------------|----------------|------------|----------------|-------------|----------------|-------------------------------|------------------|-------------|----------------|-------------|
| | | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes |
| Hobart Dishwasher w/ Pant Legs As Per Specifications | 1 | 30 Days | \$30,493.02 | \$30,493.02 | | 3 Weeks | \$32,920.00 | \$32,920.00 | | 4-6 Weeks | \$34,893.27 | \$34,893.27 | | 4 Weeks | \$33,368.42 | \$33,368.42 | |
| Milk Box As Per Specifications | 2 | 30 Days | \$3,056.89 | \$6,113.78 | True TMC-SB-S-S5-HC | 1 Week | \$2,743.00 | \$5,486.00 | True TMC58 | 4-6 Weeks | \$3,364.17 | \$6,728.34 | Need to confirm model bidding | 2 Weeks | \$5,356.12 | \$10,712.24 | True TMC-SB |
| Walk In Cooler Wire Shelving As Per Specifications | Complete Setup | 30 Days | \$2,536.76 | \$2,536.76 | | 2 Weeks | \$2,080.00 | \$2,080.00 | | 4-6 Weeks | \$2,448.88 | \$2,448.88 | | No Bid | No Bid | No Bid | |
| Pass-Thru Refrigerator As Per Specifications | 1 | 30 Days | \$10,500.61 | \$10,500.61 | | 4 Weeks | \$11,750.00 | \$11,750.00 | | 4-6 Weeks | \$11,263.82 | \$11,263.82 | | 3-4 Weeks | \$10,604.78 | \$10,604.73 | |
| Walk in Cooler Shelving As Per Specifications | Complete Setup | 30 Days | \$4,976.67 | \$4,976.67 | | 2 Weeks | \$5,187.00 | \$5,187.00 | | 4-6 Weeks | \$4,688.20 | \$4,688.20 | | 1-2 Weeks | \$4,895.65 | \$4,895.65 | |
| Storage Shelf As Per Specifications | Complete Setup | 30 Days | \$294.00 | \$294.00 | | 2 Weeks | \$265.00 | \$265.00 | | 4-6 Weeks | \$303.24 | \$303.24 | | 1-2 Weeks | \$884.12 | \$884.12 | |
| Total Cost | | \$54,914.84 | | | | \$57,688.00 | | | | \$60,325.75 | | | | \$60,465.16 | | | |
| NOTES | | Awarded contract to lowest bidder as a group. | | | | | | | | | | | | | | | |

| Douglas Equipment | | | | Norvell Fixture | | | | BHS Foodservice | | | |
|-------------------|-------------|----------------|---------------------------------------|-----------------|-------------|----------------|--------------------|-----------------|-------------|----------------|---------------------|
| Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes |
| 4-6 Weeks | \$35,070.90 | \$35,070.90 | Washing baskets not included. | 4 Weeks | \$36,420.00 | \$36,420.00 | | 4 Weeks | \$35,092.90 | \$35,092.90 | |
| 4 Weeks | \$3,545.78 | \$7,091.56 | Beverage Air SMF5BS | 4 Weeks | \$3,295.00 | \$6,590.00 | True TMC58-S-SS-HC | 3 Weeks | \$3,141.20 | \$6,282.40 | True TMC-58-S-SS-HC |
| 4-6 Weeks | \$2,720.56 | \$2,720.56 | No installation provided as requested | 4 Weeks | \$2,248.00 | \$2,248.00 | | 3 Weeks | \$3,004.04 | \$3,004.04 | |
| 4-6 Weeks | \$11,443.00 | \$11,443.00 | No installation provided as requested | 4 Weeks | \$11,440.00 | \$11,440.00 | | 3 Weeks | \$11,433.00 | \$11,433.00 | |
| 4-6 Weeks | \$4,841.05 | \$4,841.05 | No installation provided as requested | 4 Weeks | \$4,836.00 | \$4,836.00 | | 3 Weeks | \$4,642.46 | \$4,642.46 | |
| 4-6 Weeks | \$442.67 | \$442.67 | No installation provided as requested | 4 Weeks | \$295.00 | \$295.00 | Metro As Specified | 3 Weeks | \$908.56 | \$908.56 | |
| \$61,609.74 | | | | \$61,829.00 | | | | \$61,363.36 | | | |
| | | | | | | | | | | | |

| Pueblo Hotel Supply | | | | Central Restaurant | | | | Manning Brothers | | | | Sam Tell | | | |
|---------------------|-------------|----------------|----------------|--------------------|-------------|----------------|-------|------------------|-------------|----------------|------------|-------------|-------------|----------------|-----------------|
| Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes | Delivery | Unit Cost | Extended Total | Notes |
| 30 Days | \$37,929.04 | \$37,929.04 | Champion model | 11/1/2019 | \$33,316.98 | \$33,316.98 | | 4-6 Weeks | \$37,598.52 | \$37,598.52 | | 60 Days | \$44,988.02 | \$44,988.02 | |
| 30 Days | \$2,459.72 | \$4,919.44 | | 12/4/2019 | \$3,030.41 | \$6,060.82 | | 4-6 Weeks | \$2,873.55 | \$5,747.10 | True TMC58 | 60 Days | \$2,733.11 | \$5,466.22 | True TMC-58 |
| 30 Days | \$2,612.04 | \$2,612.04 | | No Bid | No Bid | No Bid | | 4-6 Weeks | \$2,353.16 | \$2,353.16 | | 60 Days | \$3,636.28 | \$3,635.28 | |
| 30 Days | \$11,142.98 | \$11,142.98 | | 10/25/2019 | \$12,558.67 | \$12,558.67 | | 4-6 Weeks | \$11,410.60 | \$11,410.60 | | 60 Days | \$11,501.83 | \$11,501.83 | |
| 30 Days | \$4,907.86 | \$4,907.86 | | No Bid | No Bid | No Bid | | 4-6 Weeks | \$4,769.37 | \$4,769.37 | | 60 Days | \$5,426.11 | \$5,426.11 | |
| 30 Days | \$161.61 | \$161.61 | | No Bid | No Bid | No Bid | | 4-6 Weeks | \$287.60 | \$287.60 | | 60 Days | \$274.80 | \$274.80 | Eagle 1826C63-5 |
| \$61,672.97 | | | | N/A | | | | \$62,166.35 | | | | \$71,292.26 | | | |
| | | | | | | | | | | | | | | | |