

<b>B21-08, NFMS Gutter Replacement</b>	<b>Turnkey Total Cost</b>	<b>If contract is awarded mid-March, how many days after award could work commence?</b>	<b>Time needed to complete project after commencement of work?</b>	<b>Notes</b>
Core Roofing Systems	<b>\$94,700.00</b>	<b>10 days</b>	<b>45 calendar days</b>	
Tip Top Roofing	<b>\$109,150.00</b>	<b>10 days</b>	<b>est. 5 weeks (not including weather days)</b>	
Ben Hill Roofing	<b>\$111,116.00</b>	<b>30 days</b>	<b>5 weeks</b>	
Tectra	<b>\$125,500.00</b>	<b>21 days</b>	<b>28 days with dry weather</b>	