

B17-15, Large Kitchen Equipment	Quantity	Douglas Equipment					Owens Equipment					Chefs Depot					Strategic Equipment				
		Make /Model	Delivery	Unit Cost	Extended Total	Notes	Make /Model	Delivery	Unit Cost	Extended Total	Notes	Make /Model	Delivery	Unit Cost	Extended Total	Notes	Make /Model	Delivery	Unit Cost	Extended Total	Notes
Cleveland Steamer	1	Cleveland 36-CGM-16-300	30-45 Days	\$21,858.74	\$21,858.74		Cleveland 36-CGM-16-300	4-5 Weeks	\$21,700.00	\$21,700.00		Cleveland 36-CGM-16-300	35 Days	\$23,288.59	\$23,288.59		Cleveland 36-CGM-16-300	5 Weeks	\$22,624.86	\$22,624.86	
Steam Jacketed Kettle	1	Cleveland KEL-60T	30-45 Days	\$20,299.45	\$20,299.45		Cleveland KEL 60 T	4-5 Weeks	\$24,758.00	\$24,758.00		KEL60T	35 Days	\$21,856.35	\$21,856.35		KEL 60 T	5 Weeks	\$21,621.69	\$21,621.69	Unit is Stationary
Hobart Slicer Cart	1	Cutter Table 4	30 Days	\$1,839.98	\$1,839.98		Non-Spec Custom	2 Weeks	\$790.00	\$790.00	Bid Non Spec	CutterTable3	30 Days	\$979.62	\$979.62		CutterTable 4	2 Weeks	\$1,136.60	\$1,136.60	
Stainless Work Table	2	LowTemp 10SSS-63	30 Days	\$1,796.83	\$3,593.66		LowTemp 10SSS-63	4-5 Weeks	\$1,352.00	\$2,704.00		LowTemp 10SSS-63	30 Days	\$1,441.60	\$2,883.20		Custom	6-8 Weeks	\$1,222.99	\$2,445.98	72"x30"x36"
Electric-Combi Steamers	4	Rational SCC102	45 Days	\$17,713.04	\$70,852.16		Rational SCC102	3-4 Weeks	\$17,200.00	\$68,800.00		Rational SCC102	40 Days	\$17,978.80	\$71,915.20		Rational SCC102	4 Weeks	\$18,452.90	\$73,811.60	
NOTES																					

Citisco					Norvell Fixture					Atlanta Fixture				
Make /Model	Delivery	Unit Cost	Extended Total	Notes	Make /Model	Delivery	Unit Cost	Extended Total	Notes	Make /Model	Delivery	Unit Cost	Extended Total	Notes
Cleveland 36-CGM-16-300	4-6 Weeks	\$22,279.77	\$22,279.77		Cleveland 36-CGM-16-300	5 Weeks	\$24,800.00	\$24,800.00		Cleveland 36-CGM-16-300	4-6 Weeks	\$22,278.00	\$22,278.00	
KEL60T	4-6 Weeks	\$20,566.70	\$20,566.70		KEL60T	5 Weeks	\$23,650.00	\$23,650.00	Model# does not meet specs	Cleveland KEL 60 T	4-6 Weeks	\$21,129.00	\$21,129.00	
CutterTable 4	2-3 Weeks	\$1,519.79	\$1,519.79		Table 4	5 Weeks	\$1,280.00	\$1,280.00		Cutter Table 4	2-4 Weeks	\$1,200.00	\$1,200.00	
LowTemp 10SSS-63	2-4 Weeks	\$1,412.37	\$2,824.74		LowTemp 10SSS-63	5 Weeks	\$1,294.00	\$2,588.00		LowTemp 10SSS-63	2-4 Weeks	\$1,400.00	\$2,800.00	
Rational SCC102	4-6 Weeks	\$19,074.31	\$76,297.24		Rational SCC102	5 Weeks	\$18,241.00	\$72,964.00		Rational SCC102	4-6 Weeks	\$21,298.00	\$85,192.00	