Column C	BID B21-11, Middle & Ele Equipment Tabsheet	GRAYBAR					ACCUTECH					METROPOWER						
March Marc	Description	School	Quantity		Unit Cost	Total Cost	Lead Time	Notes		Unit Cost	Total Cost	Lead Time	Notes		Unit Cost	Total Cost	Lead Time	Notes
Part	Equivalent) Tight Ruffored Armored Bloom OC2 Elber	Ris Craek Elementary	3135 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$3,143.87	2 WEEKS		AS SPECIFIED	\$0.91	\$2,852.85			AFL-CP0129552901-A1AP	\$0.96	\$3,010.00	14 DAYS	CUT TO SPECIFIC LENGTH
Column	Corning # 012E88-33131-A3 (Or Equivalent) Tight Buffered Armored Plenum OS2	Brookwood	1034 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,036.93	2 WEEKS		AS SPECIFIED	\$0.91	\$940.94			AFL-CP0129552901-A1AP	\$0.96	\$993.00	14 DAYS	CUT TO SPECIFIC LENGTH
Marche Marche Marche Marche Marche Marche March	Corning # 012E88-33131-A3 (Or Equivalent) Tight	Chattahoochee	1941 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,946.49	2 WEEKS		AS SPECIFIED	\$0.91	\$1,766.31			AFL-CP0129552901-A1AP	\$0.96	\$1,863.00	14 DAYS	CUT TO SPECIFIC LENGTH
Part	Equivalent) Tight Buffered Armored Plenum OS2	Chestatee	1738 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,742.92	2 WEEKS		AS SPECIFIED	\$0.91	\$1,581.58			AFL-CP0129552901-A1AP	\$0.96	\$1,669.00	14 DAYS	CUT TO SPECIFIC LENGTH
March Marc	Corning # 012E88-33131-A3 (Or Equivalent)	Coal Mountainn	720 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$722.04	2 WEEKS		AS SPECIFIED	\$0.91	\$655.20			AFL-CP0129552901-A1AP	\$0.96	\$691.00	14 DAYS	CUT TO SPECIFIC LENGTH
Marche M	Equivalent)	Cumming	946 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$948.68	2 WEEKS		AS SPECIFIED	\$0.91	\$860.86			AFL-CP0129552901-A1AP	\$0.96	\$908.00	14 DAYS	CUT TO SPECIFIC LENGTH
Control Cont	Equivalent) Tight Buffered Armored Plenum OS2	Daves Creek	1551 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,555.39	2 WEEKS		AS SPECIFIED	\$0.91	\$1,411.41			AFL-CP0129552901-A1AP	\$0.96	\$1,489.00	14 DAYS	CUT TO SPECIFIC LENGTH
Part	Corning # 012E88-33131-A3 (Or Equivalent)	Haw Creek	1150 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,153.25	2 WEEKS		AS SPECIFIED	\$0.91	\$1,046.50			AFL-CP0129552901-A1AP	\$0.96	\$1,104.00	14 DAYS	CUT TO SPECIFIC LENGTH
Part	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Johns Creek	950 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$952.69	2 WEEKS		AS SPECIFIED	\$0.91	\$864.50			AFL-CP0129552901-A1AP	\$0.96	\$912.00	14 DAYS	CUT TO SPECIFIC LENGTH
Comparison of the Comparison	Equivalent) Tight Buffered Armored Plenum OS2 Fiber		1155 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,158.27	2 WEEKS		AS SPECIFIED	\$0.91	\$1,051.05			AFL-CP0129552901-A1AP	\$0.96	\$1,109.00	14 DAYS	CUT TO SPECIFIC LENGTH
Column C	Equivalent) Tight Buffered Armored Plenum OS2 Fiber		3674 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$3,684.40	2 WEEKS		AS SPECIFIED	\$0.91	\$3,343.34			AFL-CP0129552901-A1AP	\$0.96	\$3,527.00	14 DAYS	CUT TO SPECIFIC LENGTH
Company Comp	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Liberty Middle	1860 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,865.26	2 WEEKS		AS SPECIFIED	\$0.91	\$1,692.60			AFL-CP0129552901-A1AP	\$0.96	\$1,786.00	14 DAYS	CUT TO SPECIFIC LENGTH
Company Comp	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Little Mill Middle	1683 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,687.76	2 WEEKS		AS SPECIFIED	\$0.91	\$1,531.53			AFL-CP0129552901-A1AP	\$0.96	\$1,616.00	14 DAYS	CUT TO SPECIFIC LENGTH
Proceedings	Equivalent) Tight Buffered Armored Plenum OS2 Fiber		1375 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,378.89	2 WEEKS		AS SPECIFIED	\$0.91	\$1,251.25			AFL-CP0129552901-A1AP	\$0.96	\$1,320.00	14 DAYS	CUT TO SPECIFIC LENGTH
Control Cont	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Matt Elementary	1590 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,594.50	2 WEEKS		AS SPECIFIED	\$0.91	\$1,446.90			AFL-CP0129552901-A1AP	\$0.96	\$1,526.00	14 DAYS	CUT TO SPECIFIC LENGTH
Proceedings Procedings Proceedings Proceedings Proceedings Proceedings Procedings Procedings Procedings Proceedings Proceedings Proceedings Proceedings Proceedings Proceedings Procedings Procedings Procedings Procedings Procedings Procedings Procedings Procedings Proceedings Proceedings	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Midway Elementary	1470 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,474.16	2 WEEKS		AS SPECIFIED	\$0.91	\$1,337.70			AFL-CP0129552901-A1AP	\$0.96	\$1,411.00	14 DAYS	CUT TO SPECIFIC LENGTH
Part Content	Equivalent) Tight Buffered Armored Plenum OS2 Fiber Corning # 012F88-33131-43 (Or		1850 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,855.24	2 WEEKS		AS SPECIFIED	\$0.91	\$1,683.50			AFL-CP0129552901-A1AP	\$0.96	\$1,776.00	14 DAYS	CUT TO SPECIFIC LENGTH
The Author Answerd Prince Col. March Col. M	Equivalent) Tight Buffered Armored Plenum OS2 Fiber Corning # 012E88-33131-A3 (Or	Otwell Middle	2700 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$2,707.64	2 WEEKS		AS SPECIFIED	\$0.91	\$2,457.00			AFL-CP0129552901-A1AP	\$0.96	\$2,592.00	14 DAYS	CUT TO SPECIFIC LENGTH
Table Table Table Table Table Table Table Table Table Table Table Table Table Table Table Table Table	Equivalent) Tight Buffered Armored Plenum OS2 Fiber Corning # 012E88-33131-A3 (Or	Piney Grove Middle	1490 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,494.22	2 WEEKS		AS SPECIFIED	\$0.91	\$1,355.90			AFL-CP0129552901-A1AP	\$0.96	\$1,430.00	14 DAYS	CUT TO SPECIFIC LENGTH
Fig. 16 Fig. 20 Fig.	Tight Buffered Armored Plenum OS2 Fiber	Riverwatch Middle	3201 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$3,210.06	2 WEEKS		AS SPECIFIED	\$0.91	\$2,912.91			AFL-CP0129552901-A1AP	\$0.96	\$3,073.00	14 DAYS	CUT TO SPECIFIC LENGTH
Fig. Ball Minder Amound Prison. DG 1997 1287 1288 13113-1 1297 1	Tight Buffered Armored Plenum OS2 Fiber	Settles Bridge Middle	2060 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$2,065.83	2 WEEKS		AS SPECIFIED	\$0.91	\$1,874.60			AFL-CP0129552901-A1AP	\$0.96	\$1,978.00	14 DAYS	CUT TO SPECIFIC LENGTH
Table	Fiber Corning # 012E88-33131-A3 (Or	South Forsyth Middle	2765 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$2,772.82	2 WEEKS		AS SPECIFIED	\$0.91	\$2,516.15			AFL-CP0129552901-A1AP	\$0.96	\$2,655.00	14 DAYS	CUT TO SPECIFIC LENGTH
Tight Effect Among Program (CS) SHORT SH	Equivalent) Tight Buffered Armored Plenum OS2 Fiber Corning # 012E88-33131-A3 (Or	Sharon Elementary																CUT TO SPECIFIC LENGTH
	Tight Buffered Armored Plenum OS2 Fiber Corning # 012E88-33131-A3																	LENGTH CUT TO SPECIFIC
Control of \$2,0288-0331-34 O	Fiber Corning # 012E88-33131-A3 Tight Buffered Armored Plenum OS2	Elementary Shiloh Point																CUT TO SPECIFIC LENGTH
Equipment Company Co	Corning # 012E88-33131-A3 (Or Equivalent) Tight Buffered Armored Plenum OS2 Fiber		2250 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$2,256.37	2 WEEKS		AS SPECIFIED	\$0.91	\$2,047.50			AFL-CP0129552901-A1AP	\$0.96	\$2,160.00	14 DAYS	CUT TO SPECIFIC LENGTH
Control of \$2,000 Cont	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Vickery Creek Middle	1550 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,554.39	2 WEEKS		AS SPECIFIED	\$0.91	\$1,410.50			AFL-CP0129552901-A1AP	\$0.96	\$1,488.00	14 DAYS	CUT TO SPECIFIC LENGTH
Equipment Equi	Equivalent) Tight Buffered Armored Plenum OS2 Fiber	Whitlow Elementary	1060 FT	012E88-33131-A3	\$1002.83 PER 1000 FT	\$1,063.00	2 WEEKS		AS SPECIFIED	\$0.91	\$964.60			AFL-CP0129552901-A1AP	\$0.96	\$1,008.00	14 DAYS	CUT TO SPECIFIC LENGTH
\$200 \$15.00 \$15	Equivalent) Tight Buffered Armored Plenum Indoor/Outdoor OS2 Fiber	Sawnee Elementary	2300 FT	024E8P-31131-A3	2314.44 PER 1000 FT	\$5,323.21	2 WEEKS		AS SPECIFIED	\$1.51	\$3,473.00			AFL-S-IPOJ-24-DN-A-BK-AFL	\$1.71	\$3,933.00	14 DAYS	CUT TO SPECIFIC LENGTH
FEMALE FOUNDMENT FOUNDME	Equivalent) LC Fusion Splice Ends Panduit Part # FAP12WBUDLC2 (Or	N/A																
PanduR Prior & FRAME2 CP Equivalent PanduR Prior & FRAME2 CP FRAME2 SSS.117.04 SSS.117.04 SSS.117.09 AS SPECIFED S229.90 S6,477.30 S DAYS	Equivalent) FO PNL 12P W/SM OS2 LC SPLX ZCER Panduit Part # FRME1 (Or	N/A																
Panduit Part # FRMK4 (IV Equivalent)	Panduit Part # FRME2 (Or	N/A																
IN/A	Panduit Part # FRME4 (Or Equivalent)	N/A																
Total Cost \$135,000.00 \$145,214.36 \$152,450.38	Total Cost			\$135,000.00						\$145,214.36				\$152,450.38				
Bid Notes Grapher was awarded a contract for the lowest bid. Technology reviewed and approved the low bid on 1/4/2021	Bid N	Graybar was awarded a contract for the lowest bid. Technology reviewed and approved the low bid on 3/8/2021																